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STATE OF CALIFORNIA

CONTRACT REQUEST FORM (CRF)
)

CEC-94 (Revised 12/2019

A)New Agreement # 150-22-001

CALIFORNIA ENERGY COMMISSION

B) Division

Agreement Manager:

MS- |Phone

150 — Executive Office

Amanda Harris

8 916-805-7513

C) Contractor’s Legal Name

Federal ID #

University Enterprises, Inc.

94-1337638

D) Title of Project

Appliance Efficiency Enforcement Testing

E) Term and Amount

Start Date End Date

Amount

7/01/2022 6/30/2025

$ 675.000.00

F) Business Meeting Information

[ ] Operational agreement (see CAM Manual for list) to be approved by Executive Director
[ ] ARFVTP agreements $75K and under delegated to Executive Director
Proposed Business Meeting Date 7 / 13 /2022 [ | Consent [X] Discussion

Business Meeting Presenter Amanda Harris Time Needed: 5 minutes

Please select one list serve. Efficiency
Agenda Item Subject and Description:

Proposed resolution approving Agreement 150-22-001 with University Enterprises, Inc. for a
$675,000 contract to purchase and test appliances to determine compliance with title 20 energy
efficiency standards. (COIA funding) Contact: Sean Pruitt (Staff Presentation: 5 minutes)

G) California Environmental Quality Act (CEQA) Compliance

1. Is Agreement considered a “Project” under CEQA?
[ ] Yes (skip to question 2) [X] No (complete the following (PRC 21065 and 14 CCR

15378)):

Explain why Agreement is not considered a “Project”:

Agreement will not cause direct physical change in the environment or a reasonably
foreseeable indirect physical change in the environment because the contract involves
only the testing of appliances in a laboratory setting.

2. If Agreement is considered a “Project” under CEQA:

a) [] Agreement IS exempt.

[ ] Statutory Exemption. List PRC and/or CCR section number:

[ ] Categorical Exemption. List CCR section number:

[ ] Common Sense Exemption. 14 CCR 15061 (b) (3) Explain reason why
Agreement is exempt under the above section:

b) [] Agreement IS NOT exempt. (consult with the legal office to determine next

steps)
Check all that apply
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STATE OF CALIFORNIA

CONTRACT REQUEST FORM (CRF)

CEC-94 (Revised 12/2019)

[ ] Initial Study

[ ] Negative Declaration
[ ] Mitigated Negative Declaration

[ ] Environmental Impact Report

[ ] Statement of Overriding Considerations
H) List all subcontractors (major and minor) and equipment vendors: (attach additional sheets

as necessary)

CALIFORNIA ENERGY COMMISSION

Legal Company Name: Budget
TBD $ 50,000

$ 0.00

$ 0.00
1) List all key partners: (attach additional sheets as necessary)
Leaal Companv Name:
J) Budget Information

Funding Year
of Budget List
Funding Source Appropriation Number Amount

COIA 2022-23 370.151 $225.000
COIA 2023-24 370.151 $225.000
COIA 2024-25 370.151 $225.000

R&D Program Area: Select Program Area
Explanation for “Other” selection

Reimbursement Contract #:

TOTAL: $675,000

Federal Agreement #:

K) Contractor’s Contact Information
1. Contractor’s Administrator/Officer

Name: Monica Kauppinen

Address: UEI Sponsored Programs
Administration 6000 J Street

City, State, Zip: Sacramento, CA

95819
Phone: (916)278-7380

E-Mail: mkauppinen@csus.edu

L) Selection Process Used

[ ] Solicitation Select Type Solicitation #: -
[] Non Competitive Bid (Attach DGS-GSPD-09-007 https://www.dgs.ca.qov/PD/Forms )
X Exempt - Other Government Entity

M) Contractor Entity Type

2. Contractor’s Project Manager
Name: Tim Marbach

Address: Dept of Mechanical
Engineering 6000 J Street

City, State, Zip: Sacramento, CA

95819

Phone: 916-278-3461
E-Mail: marbach@csus.edu

- # of Bids:

Low Bid[ ] No[ ] Yes



mailto:marbach@csus.edu
https://www.dgs.ca.gov/PD/Forms
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CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION

[ ] Private Company (including non-profits)
[ ] CA State Agency (including UC and CSU)

X] Government Entity (i.e. city, county, federal government, air/water/school district, joint power
authorities, university from another state)

N) Is Contractor a certified Small Business (SB), Micro Business (MB) or DVBE?

If yes, check appropriate box(es):[ ] SB[ ] MB [ | DVBE

O)Civil Service Considerations

X Not Applicable (Agreement is with a CA State Entity or a membership/co-sponsorship)

[ ] Public Resources Code 25620, et seq., authorizes the Commission to contract for the subject
work. (PIER)

[ ] The Services Contracted:
[ ] are not available within civil service
[ ] cannot be performed satisfactorily by civil service employees

[ ] are of such a highly specialized or technical nature that the expert knowledge, expertise,
and ability are not available through the civil service system.

[ ] The Services are of such an:

[ ] urgent

[ ] temporary, or

[ ] occasional nature

that the delay to implement under civil service would frustrate their very purpose.
Justification:

P) Payment Method
1.[X] Reimbursement in arrears based on:
X ltemized Monthly [ ] Itemized Quarterly [ | Flat Rate [ | One-time

2. ] Advanced Payment
3.[] Other, explain:

Q) Retention

Is Agreement subject to retention? [ ] No[X] Yes

If Yes, Will retention be released prior to Agreement termination? X] No[ ] Yes
R) Justification of Rates

Rates are consistent with industry standards for laboratories performing similar work. The
indirect overhead rate is the current rate charged by University Enterprises, Inc.

S) Disabled Veteran Business Enterprise Program (DVBE)

1. XI Exempt (Interagency/Other Government Entity)
2. [] Meets DVBE Requirements DVBE Amount:$ 0 DVBE %:
a. [ ] Contractor is Certified DVBE
b. [] Contractor is Subcontracting with a DVBE: Name of DVBE Company
3. [] Contractor selected through CMAS or MSA with no DVBE participation
4. [ ] Requesting DVBE Exemption (attach CEC 95)
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T) Miscellaneous Agreement Information
1. Will there be Work Authorizations?

. Is the Contractor providing confidential information?

2
3. Is the contractor going to purchase equipment?
4. Check frequency of progress reports

X] Monthly [ ] Quarterly [_] Other...

Will a final report be required?[_] No [X] Yes
Is the Agreement, with amendments, longer than three years? If yes, why?

oo

Yes

CALIFORNIA ENERGY COMMISSION

X No[]Yes
X No[ ]Yes
X] No[]Yes

U) The following items should be attached to this CRF (as applicable)

Exhibit A, Scope of Work
Exhibit B, Budget Detail

CEQA Documentation
Resumes

NoOOAWN =

Agreement Manager

Office Manager

Deputy Director

DGS-GSPD-09-007, NCB Request
CEC 95, DVBE Exemption Request

CEC 105, Questionnaire for Identifying Conflicts

Date

Date

Date

DAL ]

N/A
N/A
N/A
N/A
N/A
N/A

X Attached
X] Attached
[ ] Attached
[ ] Attached
[ ] Attached
[ ] Attached
X Attached

X No[]



Exhibit A
SCOPE OF WORK

Project Summary & Scope of Work

X] Contract [ ] Grant
Pl Name: Tim Marbach

Project Title:  Appliance Efficiency Enforcement Testing

TASK LIST
Task # | Task Name
1 Administration

Acquisition and Purchase of Appliances

Testing of Appliances

Delivery of Tested Appliances

Support Services for Appliance Regulations

O || WOWIDN

Conduct Internal Laboratory Audits

Background/Problem Statement

The Appliance Energy Efficiency Program is designed to increase the energy efficiency
of appliances sold or offered for sale to California consumers and businesses. Under
Public Resources Code Section 25402(c)(1), the California Energy Commission (CEC)
is directed to develop, implement, and enforce standards that require either appropriate
minimum efficiencies or maximum energy consumption allowances for each category of
affected appliance.

California Code of Regulations (CCR), Title 20, Section 1608(d) of the Appliance
Efficiency Regulations requires CEC to periodically inspect appliances sold or offered
for sale in the State, to determine whether they conform with energy and water efficiency
standards, design standards, applicable marking requirements, and certification
requirements.

Section 1608(e) of the Appliance Efficiency Regulations requires CEC to conduct
enforcement testing to ensure that appliances sold or offered for sale in California,
comply with the standards.
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Section 1609 allows CEC to collect monetary penalties for violations of the Appliance
Efficiency Regulations. Testing results are used as the basis for CEC taking
enforcement action against non-complying manufacturers and sellers and collecting
penalties.

Goals and Objectives of the Agreement

The Contractor shall purchase appliances as directed by the Commission Agreement
Manager (CAM), inspect them, prepare the test space for testing, perform energy or
water efficiency testing by following the applicable test method, and generate a test
report documenting the findings. No later than the completion of the contract, tested
appliances shall be delivered to a local facility in Sacramento, California, as directed by
CEC. Annually, the Contractor shall perform internal laboratory audits to ensure the
proper protocols are being followed to demonstrate consistent, accurate, repeatable
testing.

The contractor shall also provide appliance support services, including but not limited to
attending meetings to address technical testing concerns, reviewing and commenting on
new or proposed appliance regulations, observe testing at remote locations, and
reviewing test reports as needed.

FORMAT/REPORTING REQUIREMENTS
Deliverables/Reports

When creating reports, the Contractor shall use and follow, unless otherwise instructed
in writing by the CAM, the latest version of the Consultant Reports Style Manual
published on CEC’s website at the following link:

http://www.energy.ca.gov/contracts/consultant reports/index.html

Each final deliverable shall be delivered as one original, reproducible, 8 V2" by 117,
camera-ready master in black ink. lllustrations and graphs shall be sized to fit an 8 %’
by 11”7 page and readable if printed in black and white.

Electronic File Format

The Contractor shall deliver an electronic copy (CD ROM or memory stick or as
otherwise specified by the CAM) of the full text in a compatible version of Microsoft
Word (.doc).

The following describes the accepted formats of electronic data and documents
provided to CEC as contract deliverables and establishes the computer platforms,
operating systems, and software versions that will be required to review and approve
all software deliverables.
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e Data sets shall be in Microsoft (MS) Access or MS Excel file format.
e PC-based text documents shall be in MS Word file format.

e Documents intended for public distribution shall be in PDF file format, with the
native file format provided as well.

e Project management documents shall be in MS Project file format.
TASK 1: ADMINISTRATION

Task 1.1 Kick-off Meeting
The goal of this task is to establish the lines of communication and procedures for
implementing this Agreement.

The Contractor shall:

e Attend a “kick-off” meeting with the CAM, the Commission Agreement Officer,
and a representative of the Accounting Office. The kick-off meeting shall be
held via MS Teams or Zoom. The date and time of the kick-off meeting shall be
scheduled by the CAM. The purpose of the meeting will be to discuss the tasks
in the Scope of Work and the administrative requirements of the Agreement.
The Contractor shall include their Project Manager, Contracts Administrator,
Accounting Officer, and others designated by the CAM in this meeting. The
administrative and technical aspects of this Agreement will be discussed at the
meeting.

¢ |If necessary, prepare an updated Schedule of Deliverables based on the
decisions made in the kick-off meeting.

The CAM shall:
¢ Arrange the meeting including scheduling the date andtime.

e Prior to the kick-off meeting, provide an agenda to all potential meeting
participants.

Deliverables:
¢ An Updated Schedule of Deliverables (if applicable)

Task 1.2 Invoices

The Contractor shall:

e Prepare invoices for all reimbursable expenses incurred performing workunder
this Agreement in compliance with the Terms and Conditions of the Agreement.
Invoices shall be submitted consistent with the frequency of progress reports.
Invoices must be submitted to CEC’s Accounting Office.

Deliverables:
e |nvoices
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Task 1.3 Manage Subcontractors

The goal of this task is to ensure quality products, to enforce subcontractor Agreement
provisions, and in the event of failure of the subcontractor to satisfactorily perform
services, recommend solution to resolve the problem.

The Contractor shall:
¢ Manage and coordinate subcontractor activities. The Contractor is responsible
for the quality of all subcontractor work and CEC will assign all work to the
Contractor. If the Contractor decides to add new subcontractors, they shall 1)
comply with the terms and conditions of the contract, and 2) notify the CAM
who will follow CEC’s process for adding or replacing subcontractors.

Task 1.4 Progress Reports
The goal of this task is to periodically verify that satisfactory and continued progress is
made toward achieving the objectives of this Agreement.

The Contractor shall:

e Prepare progress reports which summarize all Agreement activities conducted
by the Contractor for the reporting period, including an assessment of the ability
to complete the Agreement within the current budget and any anticipated cost
overruns. Each progress report is due to the CAM within 15 calendar days after
the end of the reporting period. The CAM will provide the format for the
progress reports.

Deliverables:
e Monthly Progress Reports

Task 1.5 Final Report

The goal of this task is to prepare a comprehensive written Final Report that describes
the original purpose, approach, results, and conclusions of the work completed under
this Agreement. The Final Report shall be prepared in language easily understood by
the public or layperson with a limited technical background.

The Final Report must be completed before the termination date of the Agreement in
accordance with the Schedule of Deliverables.

The Final Report shall be a public document. If the Contractor has obtained
confidential status from CEC and will be preparing both a public and a confidential
version of the Final Report, the Contractor shall perform the following subtasks for both
the public and confidential versions of the Final Report.
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Task 1.5.1 Final Report Outline

The Contractor shall:
e Prepare and submit a draft outline of the Final Report for review and approval.
The CAM will provide written comments to the Contractor on the draft outline.
The Contractor shall review the comments and discuss any issues with the
recommended changes with the CAM.
e Prepare and submit the final outline of the Final Report, incorporating CAM
comments.

Deliverables:
e Draft outline of the Final Report
e Final outline of the Final Report

Task 1.5.2 Final Report

The Contractor shall:

e Prepare the draft Final Report for this Agreement in accordance with the
approved outline.

e Submit the draft Final Report for review and comment. The CAM will provide
written comments to the Contractor. The Contractor shall review the comments
and discuss any issues with the recommended changes with the CAM.

e Prepare and submit the Final Report, incorporating CAM comments.

Deliverables:
e Draft Final Report
e Final Report

Task 1.6 Final Meeting
The goal of this task is to discuss closeout of this Agreement and review the project.

The Contractor shall:

e Meet with CEC staff prior to the term end date of this Agreement. The meeting
will be held via MS Teams or Zoom, specified by the CAM. This meeting will be
attended by the Contractor Project Manager and the CAM. The CAM will
determine any additional appropriate meeting participants. The administrative
and technical aspects of Agreement closeout will be discussed at the meeting.

e Present findings, conclusions, and recommended next steps (if any) for the
Agreement, based on the information included in the Final Report.

e Prepare a written document of meeting agreements and unresolved activities.

e Prepare a schedule for completing the closeout activities for this Agreement,
based on determinations made within the meeting.
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Deliverables:

Written documentation of meeting agreements
Schedule for completing closeout activities

TASK 2: ACQUISITION AND PURCHASE OF APPLIANCES
The goal of this task is to locate and purchase appliances from the following list for

testing:

Appliance Category

Computers

Consumer Electronics - Compact Audio Products

Consumer Electronics — Televisions

Large Battery Chargers

Plumbing Fittings (showerheads, faucets, aerators, wash fountains)

Plumbing Fixtures (toilets, urinals)

Portable (Spot) Air Conditioners

Portable Electric Spas

Residential Exhaust Fans

Residential Pool Pumps and Motors

Battery Chargers

Tub Spout Diverters

Other Appliances™ as Directed by CAM

"The CAM may request the Contractor to purchase and test other appliances that do not appear in this

table.

The Contractor shall:

Receive written direction from the CAM about which appliances listed in the
table to purchase (not all appliances in the table will actually be purchased).The
CAM shall provide the specific details of the appliances to be purchased,
including: appliance type, manufacturer name, brand name, model number,
vendor name, vendor purchase link, and price details.

After the CAM submits the purchase request, the Contractor shall purchase the
approved appliance(s) from the vendor provided. If the appliance is no longer
available through the specified vendor, the Contractor shall provide alternate
vendor options for the CAM’s approval. Once the CAM has approved the
alternate vendor, the Contractor will purchase the appliance from the approved
vendor.

Track the time, date, and location of the appliance at all times through a chain
of custody form. The form shall be up to date and maintained in a binder at all
times.

Store the appliance in a secure location until the time of delivery.

Deliverables:

Purchase appliances within 7 calendar days of direction from the CAM.
Maintain a chain of custody form while in possession of the appliance.
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TASK 3: TESTING OF APPLIANCES

The goal of this task is to inspect appliances upon receipt, prepare the space to
perform testing, and to test appliances acquired in Task 2 using the specific test
methods referenced in the most recent version of the Appliance Efficiency Regulations
https://govt.westlaw.com/calregs/Browse/Home/California/CaliforniaCodeofRegulations
?quid=I18F8F3BCOD44E11DEA95CA4428EC25FAO0&originationContext=documenttoc
&transitionType=Default&contextData=%28sc.Default%29 to determine compliance
with applicable energy efficiency and design standards (NOTE: CEC may update CCR,
title 20, section 1604 during the course of this contract period). Contractor shall use the
most current version of CCR, Title 20, Section 1604, unless directed by the CAM to
use another version of the test method.

The Contractor shall ensure there is adequate staff to keep up with the volume of
testing requested by the CAM, and will hire additional testing technicians and
supervising engineers as needed to increase capacity. Periodically, the CAM may
request testing of appliances not regulated under Title 20. The Contractor may also be
required to subcontract with other testing laboratories when directed by the CAM.

The Contractor shall:

e Apply to CEC to be an approved testing laboratory for each of the appliance
categories tested under this contract. This application process includes
compliance with the requirements found in CCR, Title 20, Section 1603(a)(1)-
(5) (inclusive), including requirements that the laboratory:

(1) has conducted tests using the applicable test method within the previous
12 months®;

(2) agrees to and does interpret and apply the applicable test method set forth
in Section 1604 precisely as written;

(3) has, and keeps properly calibrated and maintained, all equipment,
material, and facilities necessary to apply the applicable test method
precisely as written;

(4) agrees to and does maintain copies of all test reports, and provides any
such report to the Executive Director on request, for all basic models that
are still in commercial production; and

(5) agrees to and does allow the Executive Director to witness any test of
such an appliance on request, up to once per calendar year for each basic
model.

e Prepare the testing space to accommodate the specific requirements of the test
procedure.

e Perform the appliance testing following the required test method. Should the
unit fail to meet the efficiency standards, a second test of another unit (of the
same model) may be requested.

! Pursuant to Section 1603(a)(1)-(5) of Title 20, California Code of Regulations the testing laboratory is allowed to
show compliance with this paragraph by referencing the testing done under this contract as the tests conducted
“within the previous 12 months.”
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e Call the manufacturer to determine the date of manufacture coding system, if
not clearly written in date format on the product or packaging.

e Prepare a test report. Test reports must follow any formats indicated within the
specific test methods referenced in the Appliance Efficiency Regulation; if no
test method format is specified, the test report must include the following
information:

(1) the test procedure and detailed calculation and test results for each
appliance category, including values as appropriate for calculating energy
efficiency or energy consumption;

(2) the efficiency standards (if applicable) the specific appliance must meet,
as referenced in CEC’s Appliance Efficiency Regulations, and include a
statement regarding compliance or non-compliance of each tested
appliance to that standard;

(3) the design standards (if appropriate) the specific appliance must meet, as
referenced in CEC’s Appliance Efficiency Regulations, and include a
statement regarding compliance or non- compliance of each tested
appliance to that standard;

(4) a statement regarding compliance or non-compliance with all appropriate
marking provisions referenced in Section 1607 of CEC’s Appliance
Efficiency Regulations;

(5) asummary page specifying whether the tested appliance does or does not
comply with all necessary requirements of CEC’s Appliance Efficiency
Regulations, and if the appliance is listed in the Modernized Appliance
Efficiency Database (MAEDDbS);

(6) include a printout of the MAEDDS listing (if applicable);

(7) include all the details necessary to enable the manufacturer to certify their
product according to the instructions provided at the following link:
https://www.energy.ca.gov/files/certification-packets-appliances
(NOTE: CEC may update these instructions during the course of the
agreement. Contractor shall use the most recent versions of the forms and
instructions.)

(8) purchase price, date, and retail location;

(9) photos of the tested appliance, its marking or labelling, and packaging.

(10) a statement documenting the phone call to manufacturer to determine the
date of manufacture coding system, including, the phone number or email,
name of contact, date, time, and information provided.

e Upon written request from the CAM, provide technical support services
including, but not limited to: analyzing test reports from other laboratories,
providing technical feedback on testing procedures and processes, and
observing testing at offsite locations.
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Deliverables:
e Submit application for laboratory approval for each appliance categorytested by
January 1 of each year, and prior to testing a new appliance type.
e Send the CAM a test report for each appliance tested within 14 calendar days
of completing the test.

TASK 4: DELIVERY OF TESTED APPLIANCES
Contractor shall label and deliver all appliances purchased and tested under this
Agreement, as directed by the CAM, to various local facilities:

1) Department of General Services Warehouse
1700 National Drive, Sacramento, California 95834
2) California Energy Commission
715 P Street, Sacramento, California 95814
3) Evidence Storage Locker
1045 National Drive Suite 12, Sacramento, California 95834
4) Other locations as directed in writing by the CAM

The Contractor Shall:

e |f CAM provides written response to the Contractor confirming the appliance
has failed the test or the appliance is not certified, Contractor shall label the
appliance pursuant to instructions from the CAM, as either a failed test, or a
non-certified appliance, or both, and keep the appliance until the CAM provides
instructions to the Contractor.

e Deliver appliances to a location specified by the CAM. Before the end date of
the Agreement, the CAM will inform the Contractor on CEC'’s decision for
removal of the appliance.

¢ Deliver materials not expended before the end of the contract date, if directed
by the CAM.

Deliverables
e Label the appliance pursuant to instructions from the CAM, as either a failed
test, or a non-certified appliance, or both.
e Deliver appliances to a location specified by the CAM within 14 calendar days
of date of CAM request.

TASK 5: SUPPORT SERVICES FOR APPLIANCE REGULATIONS

The goal of this task is for the Contractor to be available to provide feedback on
technical, testing related matters pertaining to appliance efficiency standards and
external laboratory audits.

The Contractor shall provide technical support services as needed when directed by
the CAM, such services include, but are not limited to:
e Provide technical feedback on proposed efficiency regulations and test
procedures.
e Attend workshops and provide comments for rulemakings.
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o Witness testing at other laboratories.
e Attend audits at external laboratories upon request.
e Provide other services as requested by CAM

Deliverables:

e Provide written comments and analysis on appliance efficiency test procedures,
regulations, and rulemaking comments when requested by CAM within four
calendar weeks of receiving request.

e Attend appliance efficiency rulemaking workshops when requested by CAM.

¢ Witness testing or attend audits at external laboratories.

TASK 6: CONDUCT INTERNAL LABORATORY AUDITS
The goal of this task is for the Contractor to audit the laboratory Contractor uses at
CSUS once per calendar year to ensure that all the necessary steps and precautions
are being followed to demonstrate competency to perform consistent, accurate,
repeatable testing.

The Contractor shall:
e Conduct internal laboratory audits annually following a specific checklist
provided by the CAM. The CAM may also opt to audit laboratory personally.
¢ Maintain an electronic log of all equipment requiring calibration, the calibration
dates, and calibration certificates.
e Perform additional internal audits as requested by CAM.

Deliverables:

e Annually, in April, perform a laboratory audit, utilizing an audit checklist
provided by the CAM.

e By the last day of April, send the CAM an electronic copy of the completed
audit checklist, the calibration log, and calibration certificates.

e The Contractor will address any deficiencies discovered in the audit and
provide written documentation to the CAM within 14 calendar days identifying
how the deficiency was addressed.
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RESOLUTION NO: 22-0713-03

STATE OF CALIFORNIA

STATE ENERGY RESOURCES
CONSERVATION AND DEVELOPMENT COMMISSION

RESOLUTION: University Enterprises, Inc.

RESOLVED, that the State Energy Resources Conservation and Development
Commission (CEC) adopts the staff CEQA findings contained in the Agreement or
Amendment Request Form (as applicable); and

RESOLVED, that the CEC approves Agreement 150-22-001 with University
Enterprises, Inc. for a $675,000 contract to purchase and test appliances to determine
compliance with title 20 energy efficiency standards; and

FURTHER BE IT RESOLVED, that the Executive Director or their designee shall
execute the same on behalf of the CEC.
CERTIFICATION

The undersigned Secretariat to the CEC does hereby certify that the foregoing is a full,
true, and correct copy of a resolution duly and regularly adopted at a meeting of the
CEC held on July 13, 2022.

AYE:
NAY:
ABSENT:
ABSTAIN:

Liza Lopez
Secretariat

CEC Resolution Template, 6-2022
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